


LOCK 9 LOCKWORK - STAGE 2
BID ABSTRACT 
Bid Opening = 19 December 2001

CLIN Description Qty UI Unit Price Extended Unit Price Extended
1 Bonds 1 LS 50,000.00 50,000.00 66,915.00 66,915.00
2 Tank Removal/Relocation 1 LS 7,455.00 7,455.00 15,321.00 15,321.00
3 Asbestos Removal 1 LS 77,200.00 77,200.00 46,121.00 46,121.00
4 Lead Abatement/Disposal 1 LS 56,400.00 56,400.00 74,721.00 74,721.00
5 General Demolition & Removal 1 LS 89,160.00 89,160.00 146,706.00 146,706.00
6 Demolition & Closure of Existing CCS 1 LS 101,340.00 101,340.00 93,622.00 93,622.00
7 Demolition/Relocation of Outbuildings 1 LS 10,300.00 10,300.00 32,426.00 32,426.00
8 Demolition of Obs. Platform & restroom 1 LS 10,850.00 10,850.00 23,021.00 23,021.00
9 Demolition of Existing Well House 1 10,300.00 10,300.00 25,221.00 25,221.00

10 Building General 1 LS 670,500.00 670,500.00 766,246.00 766,246.00
11AA Steel H pile furnished, first 3000 3000 LF 31.25 93,750.00 35.87 107,610.00
11AB steel H pile furnished, over 3000 2156 LF 31.25 67,375.00 23.69 51,075.64
12AA Steel H pile driving, first 3000 3000 LF 26.00 78,000.00 19.23 57,690.00
12AB Steel H pile driving, over 3000 2156 LF 9.40 20,266.40 12.14 26,173.84

13 PDA Testing 1 LS 12,600.00 12,600.00 20,821.00 20,821.00
14 Building Mechanical 1 LS 227,000.00 227,000.00 230,921.00 230,921.00
15 Building Plumbing 1 LS 79,000.00 79,000.00 70,321.00 70,321.00
16 Bulding Electrical 1 LS 307,700.00 307,700.00 69,883.00 69,883.00
17 Bulding Lighting 1 LS 63,700.00 63,700.00 69,276.00 69,276.00
18 Bulding Cast in place concrete 1 LS 419,330.00 419,330.00 420,111.00 420,111.00
19 Building precast concrete 1 LS 166,700.00 166,700.00 211,655.00 211,655.00
20 Building masonry 1 LS 56,152.00 56,152.00 68,066.00 68,066.00
21 Building structural steel and steel deck 1 LS 293,700.00 293,700.00 240,800.00 240,800.00
22 Site Grading 1 LS 72,980.00 72,980.00 94,253.00 94,253.00
23 select granular fill 1 LS 20,516.00 20,516.00 48,761.00 48,761.00
24 Riprap 70 TN 46.25 3,237.50 231.45 16,201.50
25 Storm Sewer 1540 LF 33.85 52,129.00 42.62 65,634.80
26 Trench Drains 67 LF 39.85 2,669.95 756.53 50,687.51
27 End Sections, Manholes, Catch Basins 1 LS 39,070.00 39,070.00 49,971.00 49,971.00
28 Aggregate Base 1500 CY 29.80 44,700.00 28.55 42,825.00
29 Bituminous Base Course 5090 SY 7.50 38,175.00 15.59 79,353.10
30 Bituminous Surface Course and Tack Coat 5090 SY 7.50 38,175.00 9.25 47,082.50
31 Pavement Markings 1 LS 2,150.00 2,150.00 13,957.00 13,957.00
32 Tapered Concrete Paving (8 - 12") 980 SY 62.20 60,956.00 28.42 27,851.60
33 concrete sidewalk (4") 1265 SY 30.00 37,950.00 45.18 57,152.70
34 concrete sidewalk (8") 638 SY 45.70 29,156.60 67.15 42,841.70
35 curb and gutter 2280 LF 13.75 31,350.00 23.34 53,215.20
36 Reinforced Grass Pavers 220 SY 53.10 11,682.00 113.54 24,978.80
37 Underground Sprinkler System 1 LS 38,350.00 38,350.00 42,647.00 42,647.00
38 Chain Link Fence (7') 500 LS 60.75 30,375.00 105.94 52,970.00
39 Chain Link Fence (5') 1250 SF 34.20 42,750.00 39.66 49,575.00
40 Site Furnishings 1 LS 4,100.00 4,100.00 18,926.00 18,926.00
41 Sod 9100 SY 4.20 38,220.00 6.63 60,333.00

TCI Engineers Government Estimate
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42 Landscaping 1 JB 62,775.00 62,775.00 71,208.00 71,208.00
43 Guidewall Post Tension Bars 1 JB 106,500.00 106,500.00 103,026.00 103,026.00
44 CIP Concrete Retaining Wall 1050 SF 35.50 37,275.00 72.21 75,820.50
45 Transformer and Dumpster Pads 27 SY 243.50 6,574.50 610.93 16,495.11
46 Fuel Storage Pad 95 SY 304.00 28,880.00 441.92 41,982.40
47 Control Stand Curb Removal and Closure 1 LS 8,668.00 8,668.00 21,478.00 21,478.00
48 Machinery Pit Access Ladder 1 LS 11,000.00 11,000.00 17,489.00 17,489.00
49 downstream control stand 1 LS 70,000.00 70,000.00 146,965.00 146,965.00

50AA concrete repair, horizontal, first 15000 15000 SF 22.75 341,250.00 61.96 929,400.00
50AB concrete repair, horizontal, over 15000 4000 SF 22.75 91,000.00 63.78 255,120.00

51 concrete repair for closure of manholes 1 LS 2,300.00 2,300.00 14,991.00 14,991.00
52AA concrete repair, light standard, first 100 100 CF 225.00 22,500.00 415.00 41,500.00
52AB concrete repair, light standard, over 100 100 CF 225.00 22,500.00 346.33 34,633.00
53AA concrete repair, vertical FRAPMC, first 400 400 CF 644.44 257,776.00 1,950.71 780,284.00
53AB concrete repair, vertical FRAPMC, over 400 500 CF 644.44 322,220.00 1,828.17 914,085.00
54AA Polymer Modified Mortar, first 1000 1000 SF 13.88 13,880.00 51.63 51,630.00
54AB Polymer Modified Mortar, over 1000 700 SF 13.88 9,716.00 57.25 40,075.00
55AA Joint Sealant, Vertical, first 200 200 LF 52.69 10,538.00 299.91 59,982.00
55AB Joint Sealant, Vertical, over 200 125 LF 52.69 6,586.25 339.28 42,410.00
56AA Joint Sealant, Horizontal, first 50 50 LF 15.00 750.00 387.82 19,391.00
56AB Joint Sealant, Horizontal, over 50 50 LF 15.00 750.00 387.82 19,391.00
57AA Crack Sealing, horz., first 60 60 LF 7.00 420.00 125.85 7,551.00
57AB Crack Sealing, horz., over 60 800 LF 7.00 5,600.00 24.71 19,768.00

58 tow haulage unit modification shelter 1 LS 20,200.00 20,200.00 26,762.00 26,762.00
59 exterior sign supports/reinstallation 1 LS 17,700.00 17,700.00 31,836.00 31,836.00
60 lock wall manhole grating 296 SF 47.80 14,148.80 44.65 13,216.40
61 Lock Wall Armor 2200 LB 7.35 16,170.00 15.13 33,286.00
62 Trench Covers 1 LS 83,000.00 83,000.00 65,085.00 65,085.00
63 Rail Clips 309 EA 163.50 50,521.50 235.10 72,645.90
64 Lock Handrails 5400 LF 55.00 297,000.00 48.08 259,632.00
65 Central Control Station Handrails 700 LF 90.00 63,000.00 82.30 57,610.00
66 Spare Handrail Components 1 LS 7,575.00 7,575.00 19,721.00 19,721.00
67 Dam Pier House Door Replacement 1 LS 26,250.00 26,250.00 37,365.00 37,365.00
68 Flag Poles 2 EA 7,500.00 15,000.00 11,477.50 22,955.00
69 New Well House 1 LS 292,140.00 292,140.00 202,114.00 202,114.00
70 Water Well Pumping & Filteration System 1 LS 75,000.00 75,000.00 196,821.00 196,821.00
71 Water Supply system 1 LS 7,400.00 7,400.00 137,201.00 137,201.00
72 Auxillary Water System 1 LS 98,700.00 98,700.00 188,571.00 188,571.00
73 Electric overhead Monorail Hoist and Beam 1 LS 19,700.00 19,700.00 28,628.00 28,628.00
74 Septic Tank, Pumping Tank, Drain Field 1 LS 87,950.00 87,950.00 146,441.00 146,441.00
75 Fuel Oil System 1 LS 104,600.00 104,600.00 227,621.00 227,621.00
76 compressed air bubbler system 1 LS 100,000.00 100,000.00 153,921.00 153,921.00
77 Electrical removals 1 LS 47,750.00 47,750.00 116,836.00 116,836.00
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78 temporary wiring 1 LS 58,350.00 58,350.00 25,221.00 25,221.00
79 power distribution equipment 1 LS 74,270.00 74,270.00 158,307.00 158,307.00
80 lock electrical 1 LS 1,124,660.00 1,124,660.00 399,832.00 399,832.00
81 lock  and site lighting 1 LS 238,725.00 238,725.00 437,119.00 437,119.00
82 fire detection system 1 LS 7,400.00 7,400.00 29,590.00 29,590.00
83 communication system 1 LS 26,500.00 26,500.00 133,460.00 133,460.00
84 New Restroom Building 1 LS 58,500.00 58,500.00 226,593.00 226,593.00
85 Dam Junction Box Repairs 1 LS 7,960.50 7,960.50 23,750.00 23,750.00

TOTAL BASIC ITEMS $8,087,100.00 $11,070,756.20

86 Epoxy Inject Crack Repair 100 LF 73.00 7,300.00 180.71 18,071.00
87 Railroad Easement Work 1 LS 285,600.00 285,600.00 87,560.00 87,560.00

TOTAL OPTION ITEMS $292,900.00 $105,631.00

TOTAL ALL ITEMS $8,380,000.00 $11,176,387.20

Note: Bid submitted by TCI Architects/Engineers/Contractors has been corrected in accordance with Clause 52.214-5000, 
"Arithmetic Discrepancies."
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